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410-287-15-36-89 00
Task £nd Date:

3/31/00

rg\sgr\? AMENDMENT
QSS Group, Inc. NAS5-99124 :
TASK TITLE

MAP INSTRUMENT HARNESS FABRICATION, DOCUMENTATION AND TEST

ASSISTANT TECHN C HEP%SENTATIVE OR TASK MONITQR) DATE ORG CODE | MAIL CODE | PHONE

Lisa Bartusek 12]10 “’p’ 565.0 4/l | 301-286-1311

BRANCH HEAD DATE CODE T PHONE

Paul Bryant cm& ﬁ}/w, P ) 7—/>/ 97 565.0 301-286-7897
ONTRACTING OFFICER'S TECHNI REPHES TAT COTR) DATE CODE PHONE

E’” bert S. Lebair, Jr. é? /2, /6 /‘?‘f 560 301-286-6588

DESIGNATED FAM

ELIGHT HARDWARE, CRITICAL GSE OR SOFTWARE? com: ACTI OFFICER'S QUALITY REP.
(IF YES, NEED CODE 303 CONCURRENCE NEXT BLOCK) ,&,L(‘/ k" Lnall

ONO @ YES

The contractor shall identify and explain the reason for any deviations, excepti
or conditional assumptions taken with respect to this Task Order or 1.y of t
technical requirements of the Task Order Statement of Work and 1« ed spe  catiuns.

Mike Delmont

(To be completed 'by\Cantract/ng Officer)
C.0. Requested Quote on:

Date: - ~z~ 1 o= VTN

The contractor shall complete and submit the required Reps and Certs. Ceed
Contractor will develop specification or statement of work under this task. ®nNo O YES
Flight hardware will be shipped to GSFC for testing prior to final delivery. @nNo TYES (ONA
Government Furnished Property/Facilities: {ONO @ YES -- SEE LIST OF GFP (offsite only) / FACILITIES (onsite only)
Onsite Performance: _ (ONO @ YES If yes: @ TOTAL (O PARTIAL

~ If partial, indicate onsite work in SOW by asterisk (*)
Surveillance Plan Attached: @ no (O vES
Hightlighted Contract Clauses: {To be cuiaplete.  y Cantractng Officer)

Per Clause H.14, Task Ordering Procedure, subparagraph (f), the
effective date of this task order shall be January 1, 2000.

INCENTIVE FEE STRUCTURE (check one)
(See Contract NAS5-99124, Attachment K, Incentive Fee Plan)

() No.1 {) No.2 {J) No.3 {) No.4 @ No.5
Cost 10% 50% 25% 25% 10%
Schedule 15% 25% 25% 50% 45%
Technical 75% 25% 50% 25% 45%

(To be completed by Contracting Officer)

The target cost of this task orderis § 198,841

The target fee of this task orderis  $ 11,490

The total target cost and target fee of this task order as contemplated by the incentive Fee
clause of the contractis § 210,331

The maximum fee is $ 16,793
The minimum fee is $0.

TYPED NAME OF CONTRACTING OFFICER

‘ TAS ASSIGNME y /8. EQACCORDING TO THECONTRACTC USE "TASK ASSIGNMENTS AND R
L Wiy R Eo }.go CONTRACT!NG OFFICER
DATE

SIGNAT E OF CONTRAC'P!N}# OFFICER

AUTHORIZED SIGNATURE ‘ DATE

GSFC FORM 703-1845 12/98 (OLDER VERSIONS ARE OBSOLETE)
DISTRIBUTION: CONTRACTOR, CONTRACTING OFFICER, COTR, CODE 303, RESOURCES ANALYST. ASSISTANT TECHNICAL REPRESENTIVE
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TASK NO AMENDMENT
QSS Group, Inc. NAS5-99124 187
Applicable paragraphs from contract Statement of Work:  ffff
STATEMENT OF WORK: (See page 3)

PERFORMANCE SPECIFICATIONS:

All activities involving Flight Hardware shall be in compliance with and adhere to the procedures specified in (1) MAP Quality Manual,
MAP-MSN-MGMT-22 and appendicies thereto, and (2) MIL-STD-1773. All documentation will configured in accordance with the MAP Configuration
Management Plan, MAP-MSN-MGMT-21. All activities shall be in accordance with Goddard safety and engineering standards, procedures and
guidelines. :

Technicians will be ESD, Crimping and Soldering certified through out performance period.
APPLICABLE DOCUMENTS:

(1) MIL-STD-1773

(2) MAP Quality Manual, MAP-MSN-MGMT-22 and appendicies thereto

(3) MAP Configuration Plan, MAP-MSN-MGMT-21

(4) GSFC IS0 9000

MILESTONES/DELIVERABLES AND DATES:

Absolute

Due Date  Milestone/Deliverable Description
1/31/00 Complete instrument harness documentation
2/15/00 Complete instrument spare harness fabrication
2/28/00 Complete instrument integration services
2/28/00 Complete thermal hardware installation services
3/31/00 Complete instrument test services

PERFORMANCE STANDARDS:
Schedule: Completion of harness fabrication and successful testing 4

Technical:  Acceptance of each of the deliverables

FINAL DELIVERY DESTINATION (NAME, BLDG, ROOM):
Lisa Bartusek, Code 565, B. 29, Rm 150, Mail Code 410.4

GSFC FORM 703-1845a
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NASA/GODDARD SPACE FLIGHT CENTER

REQUEST FOR TASK PLAN / TASK ORDER

Contract NAS5-99124

STATEMENT OF WORK:

Task# 187

(This is a follow-on to Task 163 under this contract. Task start date is 1/3/00).

In support of MAP’s scientific instrument, the contractor shall provide MAP instrument
experienced electrical cryogenic harness technicians to fabricate cryogenic harness who can
consistently and successfully pass acceptance testing with their work. Cryogenic harness
technicians must be highly skilled and experienced with the ability to solder tiny wires (40 AWG),
experience with fabrication methods and materials involved in cryogenic harness work and
experience with work under a microscope. They must be familiar with techniques involved with

crimping stainless steel wires.

All MAP PRT shielding on the TRS and microwave system are to be completed by the contractor
to meet specifications and schedule requirements. Additionally, after the cold-vibe-cold test the
harness dressing for the microwave system will be completed.

Contractor shall provide for, meet all specifications and complete the prototyping, qualification,
fabrication and testing of the flight spare instrument harness, using the round Gore cable.

Contractor shall provide for completion of the observatory environmental testing preparations
started under Task 163. .

Instrument and spacecraft harness integration, lead shielding after integration, and harness
readiness for environmental testing are to be completed to meet the technical and schedule

requirements.

GSFC FORM 703-1845a



